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Name of Offeror or Contractor:

SECTI ON A - SUPPLEMENTAL | NFORVATI ON
A.  The purpose of Amendnent 0002 is to nmake the followi ng revisions to Section B, Scope of Wrk and Attachnent 3.

1. The NOTE on page 5 of Schedule B has been corrected to read "NOTE: FILL IN ALL CLIN PRI Cl NG | NFORVATI ON | N ATTACHVENT
2,' SKI D STEER LOADER PRI CI NG SPREADSHEET" "

2. The last sentence of the Scope of Wrk paragraph C. 1.1, "All hardware listed in C 1.2, C 1.3, C1.4 and C 1.5 shall be
included in the price of the vehicle" 1is hereby deleted. They will be separately priced as shown in Section B and the Pricing
Spr eadsheet .

3. Attachment 3, "SSL ILS Schedul e", has been updated to reflect the addition of the Type |ll RPSTLs.

4. The Economic Price Adjustment Cause #9 has been revised to reflect the correct CLINS and specifying option years 1 through 5
inlieu of years 6 through 10.

B. The dosing Date renmai ns unchanged at 23 Feb 2007.

*** END OF NARRATI VE A 0003 ***
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ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT

SECTION B - SUPPLI ES OR SERVI CES AND PRI CES/ COSTS

NOTE: FILL ALL CLIN PRI CI NG | NFORVATI ON I N
ATTACHVENT 2, "SKID STEER LOADER PRI CI NG

QUANTI TIES USED IN THI S SOLI CI TATI ON ARE ESTI MATES.

IN THE FOUR DIG T | TEM NUMBERS (CLINS) THAT FOLLOW
THE NUMBERI NG SYSTEM THAT |S USED IS AS FOLLOWS:

THE FIRST TWO DIG T SIGNI FI ES THE APPLI CABLE
ORDERI NG PERI OD AND THE LAST TWO DIG TS
SIGNIFY THE | TEM CLIN 0101 IS FOR THE FI RST
ORDERI NG PERIOD, FIRST ITEM CLIN 0201 IS
FOR THE SECOND ORDERI NG PERI OD, FI RST | TEM

THE FOLLOW NG DEFI NI TIONS APPLY TO THE FI RST TEN
YEARS OF THE SCLI CI TATI ON AND RESULTI NG CONTRACT:

FI RST ORDERI NG PERI GD OF THE CONTRACT IS THE DATE
OF AWARD PLUS 364 DAYS.

SECOND ORDERI NG PERI OD OF THE CONTRACT IS 365 DAYS
THROUGH 729 DAYS AFTER CONTRACT AWARD.

TH RD ORDERI NG PERI OD OF THE CONTRACT | S 730 DAYS
THROUGH 1094 DAYS AFTER CONTRACT AWARD.

FOURTH ORDERI NG PERI OD OF THE CONTRACT |'S 1095 DAYS
THROUGH 1459 DAYS AFTER CONTRACT AWARD.

FI FTH ORDERI NG PERI OD OF THE CONTRACT IS 1460 DAYS
THROUGH 1824 DAYS AFTER CONTRACT AWARD.

FI RST OPTI ON ORDERI NG PERI OD OF THE CONTRACT | S 1825
DAYS THROUGH 2189 DAYS AFTER CONTRACT AWARD.

SECOND OPTI ON PERI OD OF THE CONTRACT | S 2190 DAYS
THROUGH 2554 DAYS AFTER CONTRACT AWARD.

TH RD OPTI ON PERI GD OF THE CONTRACT IS 2555 DAYS
THROUGH 2919 DAYS AFTER CONTRACT AWARD.

FOURTH COPTI ON PERI OD OF THE CONTRACT IS 2920 DAYS
THROUGH 3284 DAYS AFTER CONTRACT AWARD.

FI FTH OPTI ON PERI OD OF THE CONTRACT IS 3285 DAYS
THROUGH 3649 DAYS AFTER CONTRACT AWARD.

NOTE: THE PRI CE APPLI CABLE TO AN | NDI VI DUAL
ORDER | S THE PRI CE FOR THE ORDERI NG PERI CD I N
WH CH THE ORDER | S | SSUED. THE DELI VERY DATE
DOES NOT DETERM NE THE ORDERI NG PERI OD.
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ITEM NO SUPPLIES/SERVICES QUANTITY |[UNIT| UNIT PRICE AMOUNT

(End of narrative A001)

0101 1ST ORDERI NG PERI OD FAT TYPE 11 3 EA |$ $

NOUN: TYPE || SKID STEER LOADERS
SECURI TY CLASS: Uncl assified

Packagi ng _and Mar ki ng

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
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Name of Offeror or Contractor:

SECTI ON C - DESCRI PTI OV SPECI FI CATI ONS/ WORK STATEMENT

SCOPE OF WORK
C.1 Hardware Deliveries.

C.1.1 The contractor shall manufacture and deliver the Heavy Type Il Skid Steer Loader and Light Type Ill Skid Steer Loader, nodified
to neet all the technical requirenents of Purchase Description (PD) "Skid Steer Loaders" PD No. ATPD-2360 (Attachment 001). Each Skid
Steer Loader shall be delivered with a conbination bucket, Forklift attachnent, Hydraulic breaker and Earth Auger. Delivery Oders will
specify the vehicle type, quantity, delivery dates, destinations, |evel of preservation, paint color and attachments.

C. 1.2 Basic Issue Items (BIl).
Bll are those mininumitens essential to place the Skid Steer Loader(s) in operation, to operate it, and to performroutine operator

mai nt enance and energency repairs which cannot be deferred until conpletion of an assigned mission. These may include those sel ect
common and special purpose tools, Operator publications, and safety equi pment (for exanple fire extinguishers) authorized for the Skid

Steer Loader(s). These will be separately listed by NSNin a table as an appendix in the operator's manual. The contractor shall
provide the Bll list and shall overpack the conponents | AWthe packaging instructions devel oped for the technical manuals (TMs) for each
vehicle.

C.1.3 Initial Service Package (ISP).

The contractor shall overpack the list and the conponents of the ISP with each vehicle | AWthe packaging instructions devel oped for the
TMs. The ISP shall consist of all service parts/itens required to meet warranty service intervals and performthe first schedul ed

mai ntenance. The contractor shall mark each itemw th the nomenclature, part nunmber and NSN, if available, to ensure the correct

appl i cation.

C. 1.4 Attachnments.

Four attachnents, consisting of Conbination (also known as nulti-purpose clanshell, or 4-in-1) Bucket, Forklift, Earth Auger: 12 inch
and 24 inch bit, and Hydraulic Breaker shall be provided with the Skid Steer Loaders in accordance w th paragraph 3.12 of the Purchase
Description (PD) "Skid Steer Loaders" PD No. ATPD-2360 (Attachment 001). The four attachnents shall be packaged in one reusable
container as a special purpose kit and shipped with each vehicle. The container with attachnents shall be separately listed by NSN in
the Repair Parts and Special Tools List (RPSTL).

C.1.5 Conponent of End Itenms (CCEI).

COEl are those conponents that are part of the end item but which nust be renmpved fromthe Skid Steer Loader and separately packaged for
mlitary transportation. These will be separately listed by NSNin a table as an appendix in the operator's nmanual. The contractor
shall overpack, | AWthe packaging instructions devel oped for the TMs, the list and the conponents for each vehicle.

C. 2 Data.

The contractor shall deliver all data in English in accordance with the requirenments in Exhibit A and B. All data delivered under this
contract shall be submitted electronically via diskette or electronic mail in M5 Ofice conpatible format.

C.3 Meetings And Reviews.

C.3.1 The contractor and government will periodically have neetings and reviews during this contract's performance period, as outlined
in C.3.2 below The objectives of these neetings are to review progress and provi de gui dance on technical, |ogistics, contractual or
other issues that arise during performance. Prior to neetings, the Governnent will devel op an agenda. When neetings are at the
contractor's facility, the contractor will make the follow ng available for the government's use: production or other required versions
of the Skid Steer Loaders needed for view ng; required technical, |ogistics or other docunmentation (including draw ngs, conputer data
bases, publications, and other required data); and conputer resources, as needed.

C.3.2 The contractor shall participate in follow ng neetings:

C 3.2.1 Start-of-Wrk Meeting. Wthin 30 days of contract award, we will hold a Start of Work neeting at TACOM This neeting may | ast
up to three days. The contractor shall present its plan to manage and devel op engi neering and | ogistics products and services. The
Contractor and government will jointly develop an Integrated Logistics Support (ILS) schedule at the start of work neeting that shall
identify dates for all logistics deliverables and will become Attachment 003. The contractor shall have conpleted Attachment 016 with
the list of proposed U D marked conponents for each vehicle Type. The neeting will focus on review ng the follow ng;

Contract terms and conditions
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Name of Offeror or Contractor:

Al data requirenents
Requi red specifications
Program Schedul e

Test requirements

Logi stics requirenents

C.3.2.2 Pre-Test Meeting, to review and discuss testing, support, and training. This neeting shall be held at |east 30 days prior to
begi nning government First Article Test (FAT) at Aberdeen Proving G ound, MD, and shall |ast one day.

C.3.2.3 Program Status Reviews. Program Status Reviews (PSRs) will be held approxi mately quarterly, beginning 90 days after the Start
of Work nmeeting until conpletion of all data deliverables. The nmeetings will enconpass the contractor's production status, data

del i verabl e status, and progress on all |ogistics requirenments. Supportability Integrated Product Team (SIPT) neetings wll be part of
the PSRs. Reviews are held at the US Arny Tank-autonotive and Armanments Command, Warren M, and will last up to two days. The
government and contractor will jointly schedule the neetings and establish the agenda.

C.3.2.4 In-Process Reviews (IPRs). The government may request periodic |IPRs at the contractors facility to identify inmprovements to
the contractors manual s, show progress to date, or review data or QA process.

C.3.2.5 Provisioning Conference. Provi si oning Conferences will be held in accordance with C 6.4.5.

C.3.3 Mnutes. The Contractor shall devel op and submt minutes for each neeting with the Governnment, within 5 working days after the
nmeeting, in accordance with CDRL A001.

C.4 Vehicle Configuration Changes.

C.4.1 Configuration Baseline.

The contractor shall be responsible for naintaining configuration control of the Heavy Type Il and Light Type 11l Skid Steer Loader.
The contractor shall establish a production configuration baseline for each vehicle type after successful conpletion of both the
contractor's and the governnent's portions of the FATs. These baselines will identify and docunment the functional and physical

characteristics of each vehicle type and will serve as the configuration baseline for the |ogistics support package. The governnent
acknow edges that the contractor may want to offer to the government configuration changes being introduced to its commercial production
during the termof this contract. However, it's inportant for the governnent to assess the inpact of any proposed vehicle changes to
the logistics and technical requirenments established for this program The contractor is therefore required to notify the governnent
prior to inplenmenting any configuration changes that inpact form fit, or function. The government can elect to place no additional
orders under this contract if the proposed changes are not acceptable to the government, and the governnent will be under no further
obligation pursuant to the clause at 52.216-21, Requirenents, to order any additional quantities of vehicles. The governnent will issue
a no-cost cancellation to the contract.

C. 4.2 Engineering Changes - Contractor Initiated.
C.4.2.1 Configuration Change Report.

The contractor shall submit requests for approval of changes in the formof a configuration change report for any configuration change
that inmpacts form fit or function to the configuration baseline. The contractor shall submit the report to the Contracting Oficer at
| east 60 days before the proposed application date, in accordance with CDRL A002. The request for change shall include the follow ng:

a. Rationale to support the necessity of making the change;
b. Any test results, planned testing, or other information to show acceptability;
Identification of the affected parts and assenblies, draw ngs, sketches, calculations, and other data necessary to define the change
you are proposing;
d. Identification of any logistics inpact to include changes to each of the follow ng; provisioning, technical manuals, special tools
and test equi pment, packaging, and transportability;
e. Any proposed decrease in contract price; and
f. Identification, by serial nunber, of the systens affected.

C. 4.3 Covernnent Review.

The governnent may require the contractor to performadditional tests to verify acceptability of any proposed change. The governnment
will determne the extent of testing up to and including a conplete FAT for that change. The contractor will performthe tests at no
addi tional cost to the governnent.

C.4.4 Responsibility for Failure Due to Changes.

The governnent's acknow edgenent of the contractor's change does not relieve the contractor fromits responsibility to furnish all itens
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in conformance with the contract performance requirenents.
C.4.5 Responsibility for Cost Changes.
The responsibility for cost of changes is as follows:

a. This is a firmfixed-price contract. Therefore, there will be no price increases as a result of a contractor initiated
configuration change, including nodel changes. Anticipated nodel changes shall be priced out at the time of proposal subnission.

b. The governnent is not responsible for additional testing or software costs associated with any changes the contractor submts
i ncludi ng nodel changes.

c. Wen a change results in reduced contractor costs, the government would accept any equitable reduction in contract price offered by
the contractor.

d. The governnent is not liable for any costs the contractor nmay incur, due to delay in contract perfornmance, as a result of any of the
contractor's requests for change.

C. 4.6 Responsibility for Data.

a. For the current nodel, the contractor shall submit, at no cost to the governnent, revisions to all affected contractual data
del i verabl es, whether they affect form fit, or function or not, within 90 days of making the change.

b. At the tine of a nodel change, the parties will negotiate a price for any changes requested by the Governnent to data, including
| ogistics, previously subnmitted under the contract.

C. 4.7 Definitions.
The definition of Form Fit and Function are:

Form

Fits and functions sane as the itemit replaces (interchangeable, substitutable).

May include conponents that are of different materials than the replaced conponents, but do not affect fit or function
(i nterchangeabl e, substitutable).

Repl acenent, repair, service or maintenance of the itemis exactly the sane as the itemit replaces (substitutable).

Fit:
Item goes onto, into or attached to the equi pnent exactly as the itemit replaces.
No difference in nounting, interface or operation between replaced and repl acing parts.
An exact fit match.

Functi on:

Item operates exactly as the itemit replaces, with no functional difference between the old, replaced itemand the new, replacing
item

When appropriate, the replacing itemshall be inspected, replaced, repaired and/or otherw se naintained in exactly the same nethod
as the itemit replaces.

C.5 Vehicle Hand-Of .

The contractor will be responsible to hand-off all equipnent deliverable under this contract to each gaining unit.
The contractor shall performthe hand-off and activate the vehicle warranty. The contractor shall deliver all the
vehicles ready to operate prior to New Equi prent Training. The hand-off effort includes:

a. Re-assenbly of the vehicle to a fully operational configuration if the vehicle is shipped with any conponents renoved. All tools
and equi pment required to conplete the re-assenbly will be the contractor's responsibility.

b. Inventory of any material shipped with the vehicle, e.g., technical publications, special tools, initial service packages. (If
desired, the inventory may be done concurrently with the units inventory.)

c. Provide one-hour famliarization to 6 8 people fromthe receiving unit on first machine delivered so they can safely nove the
vehicle until full training is conducted. Fanmiliarization includes operator start-up, operating and shut down procedures, safe
operations, and daily and weekly service |ocations and checks.

d. Activation of the warranty, which includes stanping the effective date (date of delivery to gaining unit) on the vehicle warranty
data plate, discussing with the unit the terms and details of warranty adm nistration, and pointing out the warranty information
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included in the TMs. The contractor shall prepare a quarterly report which contains the warranty inplenentation date by vehicle type,
vehicl e serial nunber, shipping destination, and DODAAC i n accordance with CDRL A003.

C.6 Logistics.
C. 6.1 Logistics Managenent.

The contractor shall manage and devel op a | ogistics support package for the skid steer |oaders program and co-chair government

schedul ed Supportability Integrated Product Team (SIPT) neetings as part of the PSR (See C.3). The contractor shall appoint an ILS
Manager responsible for the entire |ogistics scope of this contract. The Contractor and governnent will jointly develop an |ILS schedul e
at the start of work nmeeting that shall identify dates for all logistics deliverables. The ILS Schedule shall be a binding docunent for
both contractor and governnent and will be added to the contract as Attachnent 003. The contractor shall plan and devel op an update
(Update 1) to the logistics support package (MAC, provisioning, technical nanuals, training and packaging) to start in year three (30
nmont hs) after contract award.

C. 6.2 Integrated Logistics Support (ILS) Devel opnent.

The contractor shall use M L-PRF-49506, Perfornmance Specification, Logistics Managenent Information (LM), for use in identifying
content, delivery and related guidance for |ogistics data.

C. 6.3 Muai ntenance Pl anni ng.

The contractor shall conduct Maintenance Pl anning through a supportability analysis to determne the maintainability characteristics of
the Heavy Type Il Skid Steer Loader and Light Type Ill Skid Steer Loader. The supportability analysis shall be docunented in the
contractors format as an LM sunmary entitled Maintenance Analysis, and will identify the maintenance functions, |evel of naintenance,
manpower, and support equi pment required for each repairable item The analysis will be docunented in end item hardware breakdown
sequence, using LSA Control Nunmbers (LCNs). Functional Group Codes will NOT be used. Instructions are contained in Attachnent 004 (LM
Mai nt enance Analysis). The LM sumary shall be delivered | AW CDRL A004.

C.6.3.1 National Mintenance Wrk Requirenment (NWAR) Conponent Candi dates and Anal ysis
C.6.3.1.1 NWAR Candi date List.

The NMAR candidate list will be a product of the Mintenance Analysis (C. 6.3). Any conponent coded for repair at the sustainnment |evel
of maintenance with a unit price in excess of $1000 will be a NMAR candidate. The contractor will annotate these conponents on the

Mai nt enance Anal ysis and provide themas a separate list at the first Mintenance Analysis review. The governnent will review and
approve the final list of NMAR candidates at the final Mintenance Analysis review.

C.6.3.1.2 NWAR Data Sunmary.

The contractor shall performa supportability analysis called a NMAR data summary for each conponent on the government approved NWR
candidate list. The LM sunmmary may be in the contractor's format, and shall be docunented in accordance with Attachment 005 (LM NMWAR
Data Summary). The contractor shall also indicate for each NMAR candi date whether the itemis currently available as a remanufactured,
rebuilt or otherw se refurbished component. The NWAR Data Summary shall be delivered in accordance with CDRL A005.

C.6.3.2 Equipnent Control Record (DA Form 2408-9).

The contractor shall prepare a DA Form 2408-9, Equi pnent Control Records (CGovernnent furnished form) for each vehicle it delivers. The
contractor shall prepare the formin accordance with the instructions in paragraph 5-7 c (3) Acceptance and registration of DA PAM 750-
8, dated 25 Feb 05, to report acceptance of the each vehicle into the U S. Arny inventory. A blank copy of the formis enclosed at
Attachnment 006. The contractor shall have the Defense Contract Management Activity (DCMA) Quality Assurance Representative (QAR)

conpl ete bl ocks 22 and 23 as the person accepting the iteminto the Army inventory. After the DCMC QAR conpl etes bl ocks 22 and 23, the
contractor shall distribute the DA Form 2408-9 as foll ows:

a. Subnmit the control copy (copy # 1) within five working days to:

Di rector

U S. Arny Materiel Command's Logistic Support Activity
ATTN. AMXLS- MR

Redst one Arsenal, AL 35898-7466

b. Submit the TACOM copy (copy #2) within five working days to:
Cormmander

U. S. Arny Tank-autonotive and Armaments Comnmand
ATTN:  AMSTA- LC- CICA, MS326
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6501 East 11 Mle Rd.
Warren, M  48397-5000

c. Place Log Book copy (copy # 3) in a dry, protected |ocation, secured in the operator station, and shipped with each vehicle.

C. 6.3.3 Support Equi prent, Tools and Test Equi pment (STTE). The contractor shall deliver a list of Support Equipnent, Tools and Test
Equi pnent for both the Heavy Type Il and Light Type |1l Skid Steer Loader. The source data for this list will be the Mintenance

Anal ysis, performed per paragraph C.6.3. The list shall be in tabular formand shall identify special tools and test equi pment not
contained in U S. Arny Supply Catal ogs. Supply Catal ogs (SCs) contain conmon tool sets and are listed at US Arny LOGSA web site at
https://webl og. | ogsa. arny. nil/sko/index.cfm Maxi numuse of common tools, support equiprent, and TMDE normally organic to the user is
preferred. The list shall provide Nonmenclature, Cage Code, National Stock Number (NSN), if assigned, Part Nunmber, |evel of maintenance,
and price of each itemon the list. The STTE |ist shall be delivered in accordance with CDRL A006.

Note: New TMDE itens, those not identified in U'S. Arny Supply Catal ogs may require special source and calibration docunentation in
order to update/ provide data for possible inclusion to the TMDE register (DA Pam 700-21-1). The contractor shall provide all required
data for all new TMDE.

\ *HYPERLI NK "http://ww.arny. n | /usapal/ epubs/xm _pubs/ p700_60/ head. xm "

Note: The follow ng paragraphs are included to clarify special tools for Arny use. Special tools are not identified as conponents in a
Sets, Kits, and Qutfits (SKO SC. Special tools are:

a. Fabricated tools that are made from stocked items of bulk material, such as nmetal bars, sheets, rods, rope, |lengths of chain, hasps,
fasteners, and so forth. Fabricated tools are draw ng nunber controlled and docunented by LCNs in RPSTLs and located in TMs as

appendi ces. Fabricated tools are used on a single end item

b. Tools that are supplied for mlitary applications only (that is, a cannon tube artillery bore brush, Bll) or tools having great
mlitary use but having little conmmercial application.

c. Tools designed to performa specific task for use on a specific end itemor on a specific component of an end item and not avail able
in the common tool |oad that supports that end itemunit (for exanple, a spanner wench used on a specific Ford engine nodel and on no
other engine in the Arnmy inventory).

C.6.3.4 Diagnostics.

C.6.3.4.1 Electronic Diagnostic Testability Analysis. The contractor shall performa testability analysis for both the Heavy Type II
and the light Type Ill Skid Steer Loaders diagnostics capability, to include nunber and types of diagnostic tests available for all Skid
St eer Loader conponents, assenblies, systenms and subsystens. The analysis shall specify nunber and types of required Test, Measurenent,
and Di agnostic Equi pnent (TMDE), as well as a brief narrative description of the benefits to be derived fromeach diagnostic test. The
report shall include a description of any on-board el ectronic diagnostic systenms that may be interrogated for the purpose of maintenance
and troubl eshooting via an on-board di agnostic display screen. The report shall also contain all standard data, data descriptions and
error codes necessary to communicate with the electronic control nmodule (ECM/electronic control unit (ECU) and to namintain the
electronically controlled subsystems. The contractor shall provide data, which specifies limts for all paranmeters, and how to
interpret data outside linmts. The contractor shall maxim ze the use of enbedded Built-in-Test (BIT)/ Built-in Test Equi pnent (BTTE)

di agnostic capabilities, and fully document and support enbedded system software. Any on-board data buses and di agnostic connectors
shall also be identified in detail. The analysis shall be delivered in accordance with CDRL AOO07.

C.6.3.4.2 Analog Diagnostic Testability Analysis. The contractor shall performa testability analysis of both the Heavy Type Il and the
Light Type 111 Skid Steer Loader. The analysis shall include docunentation showi ng conplete analog fault isolation capabilities and
troubl eshooti ng nethodol ogy for the Skid Steer Loaders. The contractor will refer to the |ist of proposed tests that are referenced in
Appendi x C of the DCA Test Cuide (Report #CR-82-0588-003 Rev 1) enclosed as Attachnent 018. The contractor can add or delete tests from
Appendi x C as necessary to best obtain Skid Steer Loader diagnostics. The contractor shall also provide the original equiprment

manuf acturers recommended mi ni mrum and mexi mum paraneters for all Diagnostic Connector Assenbly (DCA) and Transducer Kit (TK) nonitored
conponents. The contractor shall specify level of difficulty and tine required to physically access test points and type of TMDE

equi pmrent. The testability analysis shall be delivered in accordance with CDRL A007.

C.6.3.4.3 The contractor shall provide software required to interface, retrieve, and interpret the vehicle systens diagnostics data, as
identified in paragraph 3.11.6.1 unless an on-board systemis provided in accordance with 3.11.6.3 of the PD. Software shall not
contain proprietary restrictions on run-tinme fees.

C. 6.4 Provisioning.
C.6.4.1 Engineering Data For Provisioning (EDFP).

Provisioning illustrations shall consist of illustrations such as conpany drawi ngs or commercial parts book pages that clearly identify
each newitemand its part nunber. The Contractor shall furnish an illustration, either hard copy or electronic, that is |egible and
representative for each P source-coded part nunber being provisioned. |Illustrations shall be annotated with the affected Provisioning
Line Item Sequence Number (PLISN) and Provisioning Contract Control Number (PCCN) for the system |llustrations are not required for
items acconpani ed by a copy of provisioning screening which indicates this itemhas previously been assigned a valid national stock
nunber. EDFP shall be subnitted in accordance with CDRL A008.
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C.6.4.2 Provisioning Parts List (PPL).
The contractor shall devel op and deliver LM provisioning data (PPL) for all parts, special tools, Bll, and COEl, identified on both the
Type Il and Type IIl skid steer |oaders. Each increnental submission shall have at |east 800 |lines, but no nore than 1500 |ines, unless
approved in advance by the government. Each increnental subm ssion shall include at |east one major assenbly. Prine part nunmbers and

Commer ci al and Government Entity Codes (CAGEC) will reflect the original equipnment manufacturers information unless that part is
nodi fied, changing form fit, and function. PPL shall be prepared and submtted in accordance with Provisioning Requirements Wrksheet
Attachment 007 and CDRL A009.

C.6.4.3 Provisioning Master Record (PWR).

The contractor shall submt LM provisioning data (PPL) either on-line or electronically. The Government will discuss each nethod at
the Provisioning Cuidance Conference as part of the start of work neeting (C.3.2.a). Al subnissions of the LM PPL data nust be
conpatible with TACOM Commodi ty Command Standard System (CCSS)/ Provisioning On Line Systemin accordance with Automated Data Systens
Manual (ADSM ADSM 18- LEA- JBE-ZZZ- UM 06 and nust pass all CCSS edits. The contractor shall correct all rejects within 5 working days.

C.6.4.4 Provisioning Screening.

The contractor shall conduct provisioning screening on each P source-coded itemon the PPL for standardization or NSN identification.
This screening will be used to select valid part nunbers, NSNs, and current unit of measure/issue prices for provisioning purposes. The
contractor shall screen common hardware itens (nuts, bolts, screws, washers, |ock washers, rivets, etc.) by technical characteristics.
The screening results nust be available to review at each provisioning conference. The contractor shall conduct provisioning screening
using FLI'S, WEBFLIS, or by batch submittal part nunbers to DLIS.

C.6.4.5 Provisioning Conference.

The Contractor will host a provisioning conference (unless otherwise directed by the Government) not to exceed five working days for
each increnmental review. Provisioning data presented for review will include conplete assenblies. The PPL data to be reviewed shall be
provided in advance to each conference attendee per CDRL A009.

C. 6.5 Technical Publications (CDRLs for Light Skid Steer Loader Type IIl: A021, A022, A023 and A024, and CDRLs for Heavy Skid Loader
Type |1: B001, B002, B003 and B004).

The contractor shall prepare and deliver two sets of Lubrication Orders (LO, Departnent of the Arny Technical Manual (DA TM Operators
and Mai nt enance Manuals | AWM L- STD-40051-2 and M L- PRF-63004D(TM. One set is for the Heavy Type Il Skid Steer Loader (SSL) and one
set is for the Light Type Il SSL in accordance with Attachment 010, General Publication Requirements, Attachment 011, Repair Parts and
Speci al Tools List (RPSTL) Requirenents, and Attachments 012-015 Techni cal Manual Requirenments Matrix, Tables A-1l through A-VlI, and as
specified in the related DD Fornms 1423.

C.6.5.1 DA Manuals, DA RPSTLs and ETMs.

The contractor shall tailor the DA manuals to reflect and support only the approved Skid Steer Loader (SSL) configurations being
procured, including attachments and special purpose kits. The contractor shall prepare and deliver a separate DA RPSTL for each
configuration in accordance with Attachment 011 Repair Parts and Special Tools List Requirenents, CDRLs A024 and B004 and attached
Requi rements Matrices. The RPSTLs will be devel oped and delivered in tw stages. The first will be an off-line RPSTL in the sane fornat

as the DA RPSTLs pulled fromthe contractors data base and incorporated with the prepared RPSTL illustrations. The second will be a
revision of this RPSTL. These revised CCSS RPSTLs text shall be downl oaded fromthe Arny Provisioning Master Record (PMR) from
provi sioning data that the contractor provides and | oads; the contractor prepared illustrations (Figures) shall be incorporated into the

downl oad. In addition, the contractor shall prepare and deliver ETMs and related editable text and art files for each set of manuals.
The DA nanual s shall be:

a. Light Type IIl Skid Steer Loader
CDRL A021 TM 5-2420- XXX- 10 Operator's Manual
CDRL A022 TM 5-2420- XXX- 23 Fi el d Mai ntenance Manual
(I'ncludes Unit and Direct
Support Mai nt enance)
CDRL A023 LO 5-2420- XXX-12 Lubrication Order

b. Heavy Type Il Skid Steer Loader

CDRL B001 TM 5-2420- YYY-10 Operator's Manual
CDRL B002 TM 5-2420- YYY- 23 Fi el d Mai ntenance Manual
(I'ncludes Unit and Direct
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Support Mai nt enance)
CDRL B003 LO 5-2420-YYY-12 Lubrication Order

c. The separate RPSTLs shall be identified and delivered as foll ows:

CDRL A024 TM 5-2420- XXX-23P  Field Repair Parts and Speci al
Tool s List (includes Unit and
Di rect Support Parts)

CDRL B004 TM 5-2420-YYY-23P Field Repair Parts and Speci al
Tool s List (includes Unit and
Direct Support Parts)

The Mai ntenance (-23) and RPSTL (-23P) nanuals identified above shall be divided into volumes if the page count for that manual exceeds
1500 pages (750 sheets.)

C.6.5.2 Warranty information and requirenments shall be included in the appropriate manual s.

C.6.5.3 The contractor shall performa 100% hands-on validation of all tasks devel oped for the Operators (TM 10), LOs and Mai ntenance
(TM 23) nenual s to ensure accuracy and conpl eteness. The contractor shall ensure that the manuals accurately reflect and support only
the SSL configurations procured by the government, including any and all changes to the configurations resulting fromtesting, vendor
parts supply and production |ine changes. The contractor shall performa 100% validation of the RPSTL. The contractor shall also
performa 100% review and validation of the ETMs to ensure that they neet contract requirenments. The contractors review of the ETMs
shall be hands-on active testing to ensure that the draft ETMs are fully operational so that the government can evaluate their
operation, navigation, and structure. The contractor shall informthe government of the planned validation schedul e(s), start date,
time, and location of validation(s) at |east 30 days prior to the start. This will allow the governnent tine to attend and observe the
contractor's processes.

C.6.5.4 The governnment reserves the right to witness the contractor's validation(s). The contractor shall maintain validation records,
identifying nmethod of validation, show ng page mark-ups, corrections required and revalidation records for corrected, re-worked pages.
The governnent intends to performa separate verification at either TACOM or a contractors facility; the contractor shall support this
separate verification. The contractor shall ensure that approved end item configurations (one each) are transported to the verification
facility for the government verification. The end itenms shall be delivered prior to delivery of the draft TMs. The contractor shall
provi de the necessary support personnel, all parts, expendable materials (oils, coolant, rags, and grease), and special tools/equipnent
to support a verification. Support personnel shall provide answers to governnent questions regarding the verification vehicles and draft
TMs. The contractor support personnel shall provide corrected reworked pages on an inmmedi ate but not later than a twenty four hour turn-
around basis.

C.6.5.5 Electronic Technical Manuals (ETMs)

The contractor shall prepare and deliver ETMs and associated editable, intelligent, linkable electronic files for each set of nanuals,
LOs, TM 10, TM 23 and TM 23P, in accordance with Exhibit General Publication Requirenents, Exhibit Repair Parts and Special Tools List
Requi renments, applicable Requirements Matrixes and applicabl e CDRLs.

C.6.5.6. The contractor shall correct all errors found in the manuals, related RPSTLs and ETMs, and electronic data files resulting from
the contractors reviews, validations, and government reviews, tests, and separate verification(s) at no additional cost to the

gover nnent .

C.6.5.7. The contractor shall furnish copyright releases for all copyrighted data used to devel op the manuals to allow the Distribution
Restriction Statenent A: Approved for public release; distribution is unlimted" to be placed on the LOs, DA Operator, Maintenance and
RPSTL TM covers and title bl ock pages. The contractor shall ensure that the governnent has the unlimted right to use and distribute
the ETMs and el ectronic data files delivered under this contract.

C. 6.6 Training.

C.6.6.1 Conduct of Training Prograns.

The contractor shall develop training material (courseware) to cover operator and nai ntenance tasks for the Skid Steer Loader Type II

and Type IIl. Training and courseware shall be on the operation, maintenance, and repair of all conponents and ancillary equipnent (if
any) unique to the SSL. NET training shall be conducted at Governnment facilities. The contractor shall devel op the follow ng courses
of instruction for the Heavy Type Il and Light Type Ill SSL to support NET:

a. Instructor and Key Personnel Training (|&KPT).

(1) The contractor shall provide equipnent, facilities, instructions, instructor(s), tools (special and common), any replacenment parts
damaged during training, and a technical training course covering separate Operation and M ntenance courses for both configurations of
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the Type Il and Type 11l SSL. The training will be held in accordance with the governnment approved ILS schedul e.
(2) Structure of the training courses:

(a) The contractor shall provide two conplete training prograns of instruction (PO), an Operation and QOperator Miintenance course, and
a Field Maintenance course.

(b) Instructor and Key Personnel Training (lI&KPT) class will have a maxi mum of 10 students.

(c) The Operator class shall be no nore than 16 hours in length, and the Mintenance class no nore than 40 hours in length for each type
of Skid Steer Loader, starting at 0800 each day, at the contractors facility.

(d) The government will establish the training dates and student allocations.
(e)The training shall be structured to provide at |east 70% hands-on exerci se.

(f) The contractor shall provide training covering proper operating procedures, operator and maintai ner preventative maintenance checks
and services (PMCS), proper safety procedures, maintenance tasks, preparation for |oading and tie down, and all necessary naterials and
equi pmrent required to support training of both configurations of the SSL.

(g) The governnent can provide sanple training materials and outlines at the Start of Wrk (SON neeting.

b. NET Operator and Operator Mintenance. The course shall be designed for operators of the Skid Steer Loaders, covering conplete
operation and safety of the vehicles, |oading and unl oading on transport, conplete tie down for shipment, proper use of tools,

equi prent, and basic issue itenms (BlIl), and Operator Preventive Maintenance Checks and Services (PMCS), operator trouble-shooting, and a
final performance exami nation to evaluate student |learning. Instruction shall consist of no nore than approximately 30% cl assroom and
no | ess than 70% hands-on. Training shall not conflict with procedures established in the appropriate vehicle technical nanual.

c. NET Field Level Mintenance. The course shall be designed for the maintainers of the SSL, and cover mnimal Operation
characteristics, in-depth PMCS, Vehicle System Required Services, Troubl eshooting, Diagnosis and Repair of System Conponents to include
Contractor/ System Uni que Control Systens, engine, fuel, transmission, axle, braking, electrical, hydraulic, pneumatic, and ancillary
systems. Instruction shall consist of no nore than approxinmately 30% cl assroom and no | ess than 70% hands-on. The course shall be
directed toward new technol ogies and items not currently in the Arny system The course will also include a final witten course

exam nation to evaluate student learning. Training shall not conflict with procedures established in the appropriate vehicle technical
manual .

C.6.6.2 Devel opment of Training Materials for |&KPT and NET.
C.6.6.2.1 Training Course Control Qutline.

For each NET course, the contractor shall develop a separate Training Course Control Qutline for both Heavy Type Il and Light Type |11l
Skid Steer Loader describing the course content (subject, topics, and task), training nmaterial, types and duration of instruction, and
resources required to conduct training in an institutional setting. The Training Course Control Qutlines shall contain an introduction,
course description data, outline of instruction summary, curriculumoutline of instruction, course sunmary and presentation schedule. A
format consistent with ML-STD 1379D may be used; this ML-STD is referenced for guidance only. Deliver in accordance with CDRL A010.

C.6.6.2.2 Training Materials.

The contractor shall deliver an Instructor Guide and a Student Training Guide for both Type Il and Type |11 SSL. The NET training
packages for the Heavy Type Il and Light Type IIl skid Steer Loader shall contain the elements of the training course outline prepared,
delivered and finalized in accordance with CDRL A01l. The governnment can provide sanple training naterials and outlines at the Start of
Work (SON neeting.

C.6.6.2.2.1 Course Material Fornmat/Media & Deliveries.

The contractor may subnmit materials devel oped and used for conducting Operator and Mai ntenance Training for Commercial Custoners with
Suppl enental Data/lnformation added to neet the Arnys Requirenents. Training Materials may consist of contractor handbooks, in-house
training material, panphlets, training literature, utility manuals, software nmanuals, naintenance nanuals, |ogic diagrans, schenatics,
flow bl ock di agrams, equipnment description and functional data, testing procedures, visual aids, and other docunments suitable for use in
devel opnent of training prograns. Visual aids may consist of videos, slides, transparencies, wall charts, schematics, illustrations,

pi ctures, drawi ngs, and cutaways of conponents. The contractor shall deliver all course control documents and training materials in an
editable commercial electronic format: (Mcrosoft Wrd for docunents and Power Point for presentations). Materials submtted nust not
conflict with the content of the vehicle technical manuals.

C.6.2.6.2.2.2 ASAT Course Material Format/Media and Deliveries.
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The contractor shall devel op and deliver training materials using the Automated Systems Approach to Training (ASAT) software in support
of course design and devel opment in accordance with CDRL A011. The governnent will provide ASAT software to the Contractor as needed.
Source naterials may consist of those items listed in paragraph C. 6.6.2.2. 1.

C.6.6.2.3 Student Training Adm nistration.

The contractor shall performand subnmit the followi ng for each NET class conducted. The data shall be subnitted in accordance with CDRL
A012.

a. On the first day of each training class the contractor shall FAX or email a list of students in attendance to the governnent.

b. Wthin ten days after conpletion of the class, the contractor shall submt a student roster to the government. The roster shall
include the nane of the class, start and end date, instructor(s) nane and signature, |ocation of the class, student name, military rank
(if mlitary), mlitary occupational skill (MOS), home station address, last four nunber of the students social security, students Arny
Knowl edge Online (AKO) enmil address, record of daily attendance for each student, and instructors notes.

c. At the end of the class, each student will conplete a class critique. The government will provide a sanple critique sheet and the
contractor shall adnminister them Wthin ten days after conpletion of the class, the contractor shall submt the conpleted critiques to
the government.

d. The governnent will provide the training certificate naster file for the contractor to administer. At the end of the class, the
contractor shall present each student with a Certificate of Training. The contractor nay al so adnminister a corporate certificate if
desired.

C.6.6.3 Training for Test Personnel for FAT (See Section entitled "Inspection and Acceptance").

The contractor shall provide one day of training to support government FAT at Aberdeen Proving Gound. Training shall include proper
operating procedures, equiprment and instrument familiarization, safety precautions, operator and nmintai ner Preventive M ntenance
Checks and Services (PMCS), maintenance tasks, and all necessary materials and equi pment required to support testing of the SSL. A
commer ci al operators manual, and if need be, training materials shall also be provided to suppl enent training.

C.7 Transportability Report.

The contractor shall submt a Transportability Report covering both vehicle types in accordance with CDRL A013 that includes data on
recommended procedures for positioning and securing the vehicles for transport by trailer and rail car, slinging procedures for lifting
the vehicles, and procedures, man-hours and all tools required for any disassenbly and re-assenbly when transported by highway, rail,
marine and air.

C. 8 Packagi ng Data Devel opnent .

The contractor shall, for conponent items pertaining to the Skid Steer Loaders, develop and provide to the governnment LM -packagi ng data
for all provisioned TACOM managed (AKZ) items (i.e., "P" coded items other than "PR' or "PZ"). The contractor shall provide new or
corrected LM -packagi ng data for any revision created by a Configuration change. Contractor shall provide facilities, equipnent,
materials, and access to the provisioned itens for packagi ng devel opnment at no addition cost to the government. The contractor shall
include verification support data for each of the LM -packaging data itens, which shall provide the government a reasonable nmeans to
determ ne the adequacy of the contractor prepared packagi ng analysis and data submittal. This shall includes item draw ngs and copies of
any applicable Material Safety Data Sheets for Hazardous Material itens.

C. 8.1 Packagi ng/ Logi stics Data Entry. The Contractor shall devel op, naintain and update packagi ng data | AW Attachment 008 (LM Packagi ng
Dat a Products), Attachnent 009 (LM Packaging Data Transaction Format), and CDRL A0l4. LM packaging data is required | AWM L- PRF-49506
and will provide for the entry of information to the conputer data base known as the TACOM Packagi ng Data File. The TACOM approved
Packagi ng Data Entry shall be in an ASCI| delimted text format using commas as delinmiters. Quotation narks nay be used as text
qualifiers but are not required.

NOTE: At contractors request, the government can provide M5 ACCESS application to contractor that provides data formatting and edit
features for coding of packaging data products | AWM L-STD-2073-1.)

C. 8.2 Special Packaging Instructions (SPI). The Contractor shall develop a SPI for each repairable TACOM nanaged item The TACOM managed
items woul d include items such as those being considered National Mintenance Wrk Requirenment (NMAR) candi date itens. Engines,

transm ssions, differentials, transfers, final drives, drive axles, and simlar assenblies shall be packaged | AWM L- PRF-11264.

Packagi ng processes and naterials shall be described for cleaning, drying, preserving, unit, internmediate (as applicable), and exterior
packi ng, marking, and unitization. Figures and narrative data shall be developed to describe the form fit, and function of packaging in
sufficient detail for reproduction. The format and content of SPI shall be | AWDI-PACK-80121B and CDRL A015.

c.8.3 Validation Testing of Preservation Processing and Packagi ng. The Contractor shall validate packaging for each SPI | AW appendi x F
of M L-STD 2073-1D (Standard Practice for Mlitary Packaging) and CDRL A015. The test report shall be provided concurrently with the SPI

submittal, and shall include photographic records of package and testing.

C.9 Safety Engineering and Heal th Hazards.



Reference No. of Document Being Continued Page 14 of 19

CONTINUATION SHEET
PIIN/SIIN WB6HZV- 07- R- 0024 MOD/AMD 0002

Name of Offeror or Contractor:

C. 9.1 Safety Engineering Principles. The contractor shall follow good safety engineering practices in establishing the Skid Steer
Loader design and operational procedures, to include nodifications to conmercial vehicle and conponents. The contractor can use M L-STD
882D as a guide in determ ning whether safety engineering objectives are net. As a mninmum the contractor shall do the follow ng:

a. ldentify hazards associated with the system by conducting safety anal yses and hazard eval uations. Analyses shall include
operational, nmintenance, and transport aspects of the Loaders along with potential interface problems with planned subsystens.

b. Elinminate or reduce significant hazards by appropriate design or material selection. |f hazards to personnel cannot be avoided or
elimnated, take steps to control or mnimze those hazards.

c. Locate equiprment conponents and controls so that access to them by personnel during operation, maintenance or adjustnments shall not
require exposure to hazards. Exanples of hazards to be considered include: high tenperature, chenmical burns, electrical shock, cutting
edges, sharp points, or concentrations of toxic fumes above established threshold limt values. Al noving parts, nechanical power
transm ssion devices, exhaust system conponents, pneumatic conponents and hydraulic conponents which are of such a nature or so |ocated
as to be a hazard to operating or maintenance personnel shall either be enclosed or guarded. Protective devices shall not inpair
operational functions.

d. Assure that suitable warning and caution notes are included in instructions for operation, maintenance, assenbly and repairs and
that distinct markings are placed on hazardous conponents of equi prent.

C. 9.2 Safety Assessnent Report (SAR). As a result of systemsafety anal yses, hazard eval uations, and any of the independent testing,
the contractor shall performand document a safety and health hazard assessment. The safety and health hazard assessnment shall identify
all safety features of the hardware, software, system design and inherent hazards and shall establish special procedures and/or
precautions to be observed by Governnment test agencies and systemusers. The contractor shall prepare a Safety Assessment Report for
both the Heavy Type Il and Light Type IlIl SSL, in accordance with Attachment 017. The contractor shall identify Health Hazards
associated with the systemand incorporate theminto the SAR In preparing the health hazard portion of the Safety Assessnent Report,
the contractor shall provide a description and di scussion of each potential or actual health hazard for each subsystemor conponent. A
heal th hazard is an existing or likely condition, inherent to the operation, maintenance, transport, or use of materiel that can cause

death, injury, acute or chronic illness, disability, or reduced job perfornmance of personnel by exposure to physiol ogical stresses. The
contractor shall include classification of severity and probability of occurrence, and when the hazards nay be expected under normal or
unusual operating or maintenance conditions. Include in the SAR copies of Material Safety Data Sheets (MSDS) for all hazardous

materials incorporated into the system Also, as part of the SAR indicate conpliance to SAE and ANSI for the vehicle type with a
construction mission (Exanple: SAE/ANSI standards for the ROPS and hydraulics) and if applicable to Federal Mtor Vehicle Safety
Standards (FMWSS). ldentify all data sources for the report and identify hazard severity, hazard probability and risk for each hazard.
The SAR shall be submitted in accordance with CDRL A016. The final SAR is subject to government approval. In the event the systemis
nodi fied or procedural changes with regards to interfacing with the systemare nade after the final SARis subnitted, you shall update
the SAR to reflect those nodifications or changes

C.9.2.1 Exanples of hazards to be included in the report are:

a. Sharp edges/noving parts.

b. Noi se. Identify any hearing protection and type required, (e.g., single, double, nmuffs, or plugs). Identify the 85 dB (A) noise
profile around the vehicle.

c. Electrical issues.

d. \Whol e-body vibration. Provide test data or performequivalent testing conformng to the guidelines and nmeasuring procedures set
forth in 1 SO2631/1 or SAE J1013.

e. Toxic fumes (exhaust enission hazards) and hazardous materials, to include those formed by the introduction of the system or by the
manuf acture, test, maintenance or operation of the system

f. Cheni cal hazards. (e.g., flammables, corrosives, carcinogens or suspected carcinogens, systenic poisons, asphyxiants, including
oxygen deficiencies, respiratory irritants, etc.).

g. Physical hazards. (e.g., acoustical energy, heat or cold stress, ionizing and non-ionizing radiation).
h. Biological hazards. (e.g., bacteria, fungi, etc.).
i. Ergonom c hazards. (e.g., lifting requirenments, task saturation, etc.).

j. Any Hazardous Material requiring MSDS.
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C.9.2.2. The assessnent shall al so address:

a. System facility and personnel protective equi pment design requirements (e.g., ventilation, noise attenuation, radiation barriers,
etc.) to allow safe operation and mai ntenance. Wen feasible engineering designs are not available to reduce hazards to acceptable
levels, alternative protective neasures nmust be specified (e.g., protective clothing, specific operation or maintenance practices to
reduce risk to an acceptable level).

b. Potential non-or |ess hazardous material substitutions and projected handling and di sposal issues. The HHA will discuss the
rationale for using a hazardous nmaterial and long termeffects (such as potential for personnel and environnmental exposure, handling and
di sposal issues/requirenments, protection/control neasures, and life cycle costs) over a non-or |ess hazardous naterial. The effects and
costs should be considered over the life of the systenms, including the cost of handling and disposal. |Identify potential non-or |ess
hazardous alternatives if they exist and provide a justification why an alternative cannot be used.

C.9.2.3 The HHA part of the assessnment shall address the follow ng:
a. Address the hazardous naterial data and describe the means for identifying and tracking information for each hazardous material .

b. The hazardous materials by nanme(s); the affected system conponents and processes; the quantity, characteristics, and concentrations
of the materials in the system and source docunments relating to the materials.

c. Under which conditions the hazardous materials can release or enit materials in a formthat may be inhal ed, ingested, absorbed by
living organisns, or |leached into the environment and if the materials pose a health threat.

d. The nmaterial hazards and determ ne reference quantities and hazard ratings. Acute health, chronic health, carcinogenic, contact,
flammability, reactivity, and environmental hazards will be exam ned.

e. The estimted expected usage rate of each hazardous naterial for each process or conponent for the subsystem total system and
programw de i npact.

f. The recomended di sposition of each hazardous material identified. |If for any scale of operation the reference quantity is exceeded
by the estimated usage rate, material substitution or altered processes shall be considered to reduce risks associated with the naterial
hazards while evaluating the inpact on program costs.

C. 10 Hazardous Material s Managenent.
The Contractor shall not use hazardous naterials in accordance with Section 3 of the PD.

The contractor shall prepare Hazardous Material Managenment Report which, at a mininmum shall identify all hazardous materials required
for system production, and sustainnent, including the parts/process that requires them Wthin the report, the contractor shall clearly
identify to which vehicle type(s) each hazard applies. This report should be prepared in accordance with National Aerospace Standard
411, Section 4.4.1 per DI-M SC 81397, CDRL A017.

C.11 Contractor Technical Assistance.

The contractor shall provide Contractor Technical Assistance CONUS, OCONUS, and during contingency and non-contingency operations. The
contractor shall provide the man-days of service specified in the delivery order. These man-days nay be in support of unforeseen events
that require support that is not included in any other portion of this contract. W anticipate the effort to include these types of
tasks: investigation and diagnosis of problens or issues in the field related to vehicle performance, maintenance, and training. The
Contracting O ficer shall designate the times and |ocations of the service to be performed, but will not supervise or otherw se direct
activities. The Contracting officer or his authorized representative shall notify the contractor at |east 10 days in advance of CONUS
travel and 20 days in advance of OCONUS travel of the date representative(s) are required. |Instructions and established itineraries
will be provided as necessary.

C.11.1 Field Service Representative (FSR). The contractor shall provide FSRs who are thoroughly experienced and qualified to advise
and make recommendations to orient and instruct key government personnel with respect to operation, maintenance, and repair of the
Loaders and their conponents.

C.11.2 FSR Personal Data. The contractor shall nake avail abl e personal data related to the FSRs including docunentary evidence such as
birth certification and such evidence as is requested by the | ocal government installation or area in which services are to be
performed. The contractor shall request approval for each FSR and include a statement of qualification for each representative.
Government approval shall be linmited to granting or denying security clearance for the person(s) named. The contractor shall contact

| ocal personnel and conply with |local procedures. The local personnel will be identified in the delivery order.

C.11.3 Man-Days. The contractor shall provide man-days of service to locations in both CONUS and OCONUS. The government reserves the
right to change the nunber of days of services to be furnished to the extent necessary to conformto our requirenments and shall be
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obligated to pay for only actual services used. Each change in quantity shall be at the Man-day rate established.

(1) The Man-day rate does not include travel costs (airfare, local car rental, |odging, neals, and incidental expenses) of
the FSR while performng the services. The travel costs will be negotiated prior to the issuance of the delivery order, on a firmfixed-
price basis, and not to exceed the Joint Travel Regulation.

(2) A Man-Day is 8 hours. The representative is to work no nore than 8 hours per day, 5 days per week, unless otherw se
negotiated. A Man-day of service includes any period during which the representative is delayed or prevented from perform ng any task
only if the delay or non-perfornance is solely the governnent's fault. Man-Day(s) of service includes travel time for initial travel
fromcontractor's facility to site of work, for travel between sites of work, and to contractor's facility. It also includes any tine
that the FSR is preparing required reports at the work site and we can verify the tinme involved in witing the report.

(3) Overtime: Overtime nust be approved by the Contracting O ficer and will be negotiated separately.

(4) Holidays. The governnent is not responsible for vacation, sick |eave pay, federal and non-federal holidays.

(5) Energency Leave. The government is not responsible for any enmergency |l eave that the contractor may grant to the FSR
whil e perform ng work under this contract. The governnent is responsible for actual days worked by any qualified contractor
representative. It is immaterial whether the same representative conpletes the assignnent. The negotiated price for travel costs wll
include only one conplete round-trip transportation and travel costs between sites of work per assignnent.

C.11.4 Contract Field Service Report/Field Service Representative (FSR) Reports

Each FSR shall prepare and deliver via e-nail a report in accordance with CDRL A018 foll owi ng conpl eti on of each assi gnnent covering his
activities.

C. 12 Warranty Repair Report.

The contractor shall submit a quarterly report detailing all of the warranty clainms processed on each vehicle for the previous quarter
in accordance with CDRL A019. The report shall include the nunber of operating hours on the vehicle at the tine of fault.

*** END OF NARRATIVE C 0001 ***
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SECTI ON H - SPECI AL CONTRACT REQUI REMENTS
9 Econom c Price Adjustment, Skid Steer Loaders (SSL) * revised per Amendnment 002.

A. The Contractor warrants that the SSLs to be provided under this contract are, except for nodifications required by the contract
specifications, supplies for which it has an established price. The term established price means a price that

1. I's an established catal og or narket price for a commercial itemsold in substantial quantities to the general public, and
2. Is the net price after applying any standard trade di scounts offered by the Contractor, and

3. Is one for which a current published catal og price or current published price list is maintained by the Contractor, and is avail able
for viewing, or provided to the Contractors deal ers.

B. Itens Covered by This O ause: The itens covered by this clause are the hardware CLINs as foll ows:
1st Option CLINs 0602, 0605, 0609, 0612
2nd Option CLINs 0702, 0705, 0709, 0712
3rd Option CLINS 0802, 0805, 0809, 0812
4th Option CLINS 0902, 0905, 0909, 0912
5th Option CLINs 1002, 1005, 1009, 1012

This includes the Type Il and IIl Skid Steer Loader and the attachments, First destination transportation, BIl and COEl is not
i ncl uded.
1. The prices for all itens in this contract are based on time of order, not tine of delivery or perfornance.

2. The prices for the Skid Steer Loader, and the attachments are FirmFixed-Priced (FFP) for the first five ordering years.
Furthernore, for these first five ordering years, the prices cannot be changed due to an SSL nodel change.

3. The prices for options years 1 through 5 for the items listed in this paragraph -B- are fixed priced, subject to economic price
adj ustment (EPA). Prices for these CLINs shall remain in effect throughout option years 1 through 5, regardless of whether the
Governnment actually issues orders in any particular ordering period.

C. If at any tinme during the option years 1 through 5, the contractors established price for the SSLs (the offered conmmercial item is,
or changes to, an anpunt above or below the then-current ordering year established price that is included in the respective CLIN price,
the contractor shall pronptly notify the Government and propose an adjustment in the price of |oaders for that ordering period, in
accordance with the provisions of this clause. The contractor shall so notify the Government as soon during the particular ordering
period as the contractor is aware of such an increase, decrease or difference in the price of its offered commercial item

1. The respective price for nodifications beyond standard commercial practice (shown on Attachment 02) shall be adjusted by the same
percentage that the respective comrercial itemprice is adjusted.

2. For all CLINs in the option years 1 through 5 (CLINS specified in paragraph B) that are subject to economc price adjustment, the
Contractor warrants that the econom c price adjustnents the Contractor proposes, and the price adjustments the contractor subsequently
agrees on, shall result in prices that are as |ow as those the Contractor charges its nost favored custoners (exclusive of any part of
the price that reflects nodifications resulting fromconpliance with contract specifications that are beyond standard commerci al
practice). In addition, the Contractor warrants that it shall provide the Government a discount of at least ____ % (Offeror insert sane
discount rate included in initially offered prices. |f applicable, indicate different discount(s) for different hardware itens.)
applied to the Contractors catalog or list price.

3. The adjusted CLIN prices for option years 1 through 5 shall not exceed the price ceilings that are in Attachment 2. The ceiling
prices are 10% above each ordering years fixed price that is subject to econonmic price adjustnent. There shall be no downward limt to
the price adjustnents that are made under this clause.

4. The Contractors proposal for Economic Price Adjustnment shall contain the infornmation bel ow
(a) Proposed adjusted prices for the ordering period, for the CLINs subject to this clause. The contractor shall also show the
quantitative calculations for how these proposed prices were derived, and narrative rational e supporting the reasonabl eness of the

prices. Contractor is required to submt their comercial priced catal og at the beginning of each option year 1 through 5.

(b) For the SSLs and attachments, a copy of the npbst-current published catalog or price list that is available for viewng, or
provided to the Contractors dealers. This copy nust also show the effective date(s) for the prices in the catalog or |ist.

(c) A copy of the commercial literature specification sheet for the iten(s) if different fromthe previous submttal, or if not
previously provided by the Contractor.
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(d) Discounts, schedule, and marketing data regarding the contractors commercial pricing practice relating to the reissued or
nodi fied catal og/price list, or a certification that no change has occurred in that data since the conpletion of the initial or nost
recent subsequent subm ssion, whichever is applicable.

5. In evaluating the Contractors proposed Economic Price Adjustnents, the Government reserves the right to make a site visit to the
Contractors |ocation, to view conmercial sales invoices for these SSL types, and attachnents, for the prior year. The Contractor agrees
to allow the Government to view such invoices. This would allow the Governnent to verify actual selling prices (and discounts granted)
to the contractors nost-favored customers.

6. The contractor may submit a maxi mum of two proposals for separate econonic price adjustnents, for any ordering period. No contract
nmodi fication for Econom c Price Adjustnment shall be executed under this paragraph -3- until the Contracting Oficer receives and reviews
the Contractors proposal data as item zed in paragraph -d- above.

7. Any price increase or decrease shall apply to those items ordered on or after the effective date of the change in the Contractors
established price, or if applicable, on or after the date where a difference existed between the Contractors established price and the
established price included in the respective CLIN unit price. The following linmtations apply to econonic price adjustments under this
cl ause:

(a) Any Contractor proposal for price increase for a particular ordering period nust be received by the Contracting O ficer before
the ordering period is done.

(b) Price increases under this provision may be applied retroactively to items ordered no nore than 30 days before a request for
adj ustment pursuant to this clause is received by the Contracting Oficer.

D. In response to a submittal under paragraph -C4- above, the Government reserves the right to exercise one of the follow ng
al ternatives:

1. Accept the Contractors price adjustnents as requested when all conditions above are net.
2. Negotiate a nutually agreeable price adjustnment, when the Contractors requested price is not favorable to the Governnent.

3. In the event that the Governnment does not accept the contractors proposed price adjustnment, and the parties are unable to agree to
such an adjustnment, the contracting officer may unilaterally determ ne the adjustnent, subject to the disputes article of the contract.

ADDENDUM TO CONTRACT TERMS AND CONDI TI ONS
SPECI AL CONTRACT REQUI REMENTS

H. 1 Contractor Responsibility For AR 700-142 Material Rel ease Conpliance

a. Contractors need to be aware that TACOM nust neet the requirements of AR 700-142 and obtain formal Material Release prior to
introducing a newitemfor use by active Arny units, and that the end itemrequired hereunder qualifies as a newitem |In addition to
the actual test items provided by contractors to denpnstrate operational performance, there are significant information requirements as
called out in this contract that are needed to support the AR 700-142 Material Release. Contractors should famliarize thenselves with
the rel ati onship between the information requirements of the contract and the requirements for a material release. A significant,
critical part of the support for the material release is based on data and information provided under this contract.

b. Contractors play a crucial role in a successful Material Release by providing accurate and tinely data and infornmation allow ng
TACOM to prepare a material rel ease package that will satisfy the detailed requirenents of AR 700-142. The Government has all owed
sufficient time in the contract schedule for the contractor to deliver necessary data and the governnent to prepare the necessary
docunments to obtain a full Material Release prior to fielding of contractually required hardware to field units.

c. Failure to provide accurate and tinely data as required by the contract causes the Arny significant harm both operationally and
financially.

d. The Contracting Oficer has the right to unilaterally extend the delivery schedule of the vehicles, at no cost to the governnent, by
the period of tinme equal to any delay in delivery of acceptable |ogistics data or LM. The governnment further has the right to refuse
to inspect and accept vehicles in advance of the extended delivery schedule. During the period of any delays in inspection and
acceptance due to late or deficient delivery of data, the contractor shall store all vehicles produced at no cost to the governnent.
During any such tine, preservation and protection of stored vehicles to ensure conpliance with the Purchase Description of this contract
will be the responsibility solely of the contractor.

H. 2 Requirenent For Warranty

The contractor shall provide its standard comrercial warranty with all applicable pass through warranties. The warranty will be
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incorporated in the contract at Exhibit C
H. 3 Ordering Year

For purpose of defining ordering year the first ordering year begins with the date of award of this contract.
years commence on the anniversary date of the initial contract award.

H 4 First Destination Transportation Zones.

The Continental US is divided into zones for the purposes of facilitating shipping charges as follows:

Zone 1: Washington, Oregon, |daho

Zone 2: California, Nevada

Zone 3: Montana, Womnming, North Dakota, South Dakota, Nebraska

Zone 4: Utah, Arizona, Colorado, New Mexico

Zone 5: M nnesota, Wsconsin, lowa, M chigan

Zone 6: Kansas, Cklahoma, M ssouri, Arkansas

Zone 7: Texas, Louisiana

Zone 8:1llinois, Indiana, Ohio, Kentucky

Zone 9: Tennessee, M ssissippi, Al abana

Zone 10: Mai ne, New Hanpshire, Vernont, Rhode |sland, New York, Massachusetts, Connecticut
Zone 11: Pennsyl vani a, New Jersey, Delaware, Virginia, District of Colunbia, Mryland, Wst Virginia

Zone 12: North Carolina, South Carolina, Ceorgia, Florida

For OCONUS shi pments, the contractor is responsible only for costs to the port of enbarkation.

H 5 Parts Support

The contractor agrees to enter
Logi stics Agency (DLA) for the expected life of the vehicle (at least 15 years). The initial contract wll
a ready neans of acquisition of replacenent parts and/or conmponents in support of the Skid Steer Loaders.
periods for up to a 15-year Indefinite Quantity Contract (1QC), with prices negotiated annually. (Note:
of different |lengths but the total length of support will be for 15 years.)
Direct Vendor Delivery (DVD) shipnents will
to each DVD order |ess than $100,000.00. The contractor nust be able to process both manual
purchases and naenual orders for TACOM and Foreign Mlitary Sales (FMS) requirenents.
gui dance.

* kK

END OF NARRATI VE H 0001 ***

The renui ning ordering

into a separate parts support contract with the Defense Supply Center Col unbus (DSCC) of the Defense

be for one to five years for
It will
DLA may el ect to award options
Delivery Orders issued against the support
have inspection/acceptance/ FOB point Destination with Fast Pay Paynment procedures applying
and el ectronic orders for
The information at Attachnent

i ncl ude option

contract for

DLA stock
5 is included for
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